


Florida Transportation Builders' Association, Inc.

APPARENT LOW BIDDERS' LIST

FROM THE
NOVEMBER 2, 2005
FDOT BID LETTING



November 2, 2005

#4-DISTRICT 1; POLK - \$8,764,435.00 (300 DAYS)
PROPOSAL NO: T1137 FPN: 197710 1 52 01
ADD LANES & REHABILITATE PVMNT

THIS IS AN A+B PROJECT

LANE CONSTRUCTION CORP. (THE) Days= 300
A= \$9,519,327.33
B= \$1,800,000.00
Daily Value= \$6,000.00
A+B= \$11,319,327.33

RANGER CONSTR. INDUSTRIES, INC. Days= 300
A= \$9,570,684.43
B= \$1,800,000.00
Daily Value= \$6,000.00
A+B= \$11,370,684.43

APAC-SOUTHEAST, INC. Days= 300
A= \$12,743,382.00
B= \$1,800,000.00
Daily Value= \$6,000.00
A+B= \$14,543,382.00

#5-DISTRICT 1; LEE - \$1,111,243.00 (125 DAYS)
PROPOSAL NO: T1138 FPN: 414080 1 52 01
BIKE PATH

ZEP CONSTRUCTION, INC. \$1,368,120.50

#6-DISTRICT 1; POLK - \$1,824,834.00 (150 DAYS)
PROPOSAL NO: T1146 FPN: 197309 2 52 01
RESURFACING

APAC-SOUTHEAST, INC. \$2,749,900.00
MIDDLESEX CORPORATION (THE) \$2,841,000.00
LANE CONSTRUCTION CORP. (THE) \$3,143,000.00

#7-DISTRICT 2; DUVAL - \$16,874,999.00 (210 DAYS)
PROPOSAL NO: T2124 FPN: 209616 5 52 01
BRIDGE-REPAIR/REHABILITATION

THIS PROJECT HAS BEEN WITHDRAWN

#8-DISTRICT 2; MADISON - \$5,202,925.00 (300 DAYS)
PROPOSAL NO: T2149 FPN: 212537 1 52 01
BEIDGE-REPLACEMENT

ANDERSON COLUMBIA CO., INC. \$6,152,467.50

#1-DISTRICT 1; MANATEE - \$1,064,350.00 (80 DAYS)
PROPOSAL NO: T1116 FPN: 195809 3 52 01
RESURFACING

APAC-SOUTHEAST, INC. \$1,230,000.00
AJAX PAVING INDUSTRIES, INC. \$1,685,437.94

#2-DISTRICT 1; HARDEE - \$1,179,904.00 (100 DAYS)
PROPOSAL NO: T1119 FPN: 198644 1 52 01
BRIDGE-REPLACE & ADD LANES

LOVIN CONSTRUCTION, INC. \$1,015,794.00
ZEP CONSTRUCTION, INC. \$1,394,000.00

#3-DISTRICT 1; POLK - \$1,997,325.00 (115 DAYS)
PROPOSAL NO: T1128 FPN: 197291 2 52 01
RESURFACING

LANE CONSTRUCTION CORP. (THE) \$2,187,500.00
APAC-SOUTHEAST, INC. \$2,220,000.00
MIDDLESEX CORPORATION (THE) \$2,229,000.00

TOTAL BID AMOUNT:
\$100,911,489.76

#9-DISTRICT 2; SUWANNEE - \$10,357,999.00 (210 DAYS)
PROPOSAL NO: T2150 FPN: 213520 2 52 01
RESURFACING

ANDERSON COLUMBIA CO., INC. \$11,290,000.00
SCRUGGS COMPANY (THE) \$12,880,765.02

#10-DISTRICT 3; HOLMES - \$3,305,230.00 (254 DAYS)
PROPOSAL NO: T3073 FPN: 413426 1 52 01
RESURFACING

ANDERSON COLUMBIA CO., INC. \$4,831,461.52
APAC-SOUTHEAST, INC. \$6,294,222.44

#11-DISTRICT 3; LEON - \$2,256,299.00 (190 DAYS)
PROPOSAL NO: T3113 FPN: 411697 1 52 01
RESURFACING

PEAVY & SON CONSTR. CO., INC. \$3,035,523.46
ROBERTS, C.W., CONTRACTING, INC. \$3,084,113.00

#12-DISTRICT 4; BROWARD - \$413,138.00 (90 DAYS)
PROPOSAL NO: T4091 FPN: 228135 1 52 01
INTERSECTION (MAJOR)

THIS PROJECT MOVED TO THE
DECEMBER 7, 2005 BID LETTING

#13-DISTRICT 4; BROWARD - \$25,624,996.00 (765 DAYS)
PROPOSAL NO: T4110 FPN: 230725 1 52 01
NEW ROAD CONSTRUCTION

THIS PROJECT MOVED TO THE
DECEMBER 7, 2005 BID LETTING

#14-DISTRICT 5; OSCEOLA - \$5,401,499.00 (230 DAYS)
PROPOSAL NO: T5123 FPN: 413592 1 52 01
RESURFACING

MIDDLESEX CORPORATION (THE) \$5,792,937.94
APAC-SOUTHEAST, INC. \$6,548,201.56
RANGER CONSTR. INDUSTRIES, INC. \$7,012,423.00
HUBBARD CONSTRUCTION CO. \$7,166,796.97

#15-DISTRICT 5; OSCEOLA - \$1,933,877.00 (90 DAYS)
PROPOSAL NO: T5125 FPN: 415509 1 52 01
RESURFACING

GREER, ELMO & SONS, LLC. \$1,984,141.53
RANGER CONSTR. INDUSTRIES, INC. \$2,578,011.84

#16-DISTRICT 6; MIAMI-DADE - \$118,041,755.00 (2000 DAYS)
PROPOSAL NO: T6097 FPN: 251185 1 52 01
ADD LANES & RECONSTRUCT

THIS IS AN A+B PROJECT

THIS PROJECT MOVED TO THE
DECEMBER 7, 2005 BID LETTING

#17-DISTRICT 7; PINELLAS - \$21,552,472.00 (825 DAYS)
PROPOSAL NO: T7075 FPN: 257139 1 52 01
ADD LANES & RECONSTRUCT

THIS IS AN A+B PROJECT

CONE & GRAHAM, INC. Days= 750
A= \$33,375,017.66
B= \$11,250,000.00
Daily Value= \$15,000.00
A+B= \$44,625,017.66

HUBBARD CONSTRUCTION CO. Days= 825
A= \$45,742,259.45
B= \$12,375,000.00
Daily Value= \$15,000.00
A+B= \$58,117,259.45

#18-DISTRICT 7; HILLSBOROUGH - \$1,506,300.00 (180 DAYS)
PROPOSAL NO: T7117 FPN: 403737 1 52 01
RESURFACING

THIS IS AN A+B PROJECT

AJAX PAVING INDUSTRIES, INC. Days= 180
A= \$3,089,298.32
B= \$240,000.00
Daily Value= \$
A+B= \$3,329,298.32

APAC-SOUTHEAST, INC. Days= 50
A= \$3,082,370.00
B= \$400,000.00
Daily Value= \$8,000.00
A+B= \$3,482,370.00