


**Florida Transportation Builders'  
Association, Inc.  
2<sup>nd</sup> REVISED  
APPARENT LOW  
BIDDERS' LIST**

**FROM THE  
AUGUST 30, 2006  
FDOT BID LETTING**



September 1, 2006

**REVISIONS UNDERLINED, ITALICIZED & BOLD**

**#1-DISTRICT 1; COLLIER - \$10,611,054.00 (223 DAYS)  
PROPOSAL NO: T1197 FPN: 417238 1 52 01  
RESURFACING**

***\*\*\*Moved to the 9/13/06 Bid Letting\*\*\****

**#2-DISTRICT 1; POLK - \$2,026,943.00 (100 DAYS)  
PROPOSAL NO: T1205 FPN: 196914 2 52 01  
RESURFACING**

LANE CONSTR. CORPORATION (THE) \$2,018,905.60

**#3-DISTRICT 2; CLAY - \$354,999.00 (60 DAYS)  
PROPOSAL NO: T2144 FPN: 208182 4 52 01  
SIDEWALK**

<b><u>L-J CONSTRUCTION CO OF CRL FL</u></b>	<b><u>\$249,210.85</u></b>
GIBBS & REGISTER, INC.	\$362,888.00
ANDERSON COLUMBIA CO., INC.	\$546,244.00

**#4-DISTRICT 2; LEVY - \$4,999,999.00 (150 DAYS)  
PROPOSAL NO: T2179 FPN: 210432 3 52 01  
RESURFACING**

WHITEHURST, V. E. & SONS, INC.	\$4,777,932.00
APAC-SOUTHEAST, INC.	\$5,200,000.00

**#5-DISTRICT 2; DUVAL - \$799,999.00 (75 DAYS)  
PROPOSAL NO: T2193 FPN: 213283 2 52 01  
SAFETY PROJECT**

ANDERSON COLUMBIA CO., INC.	\$1,018,114.00
-----------------------------	----------------

**#6-DISTRICT 2; DUVAL - \$9,091,498.00 (600 DAYS)  
PROPOSAL NO: T2208 FPN: 209722 4 52 01  
BRIDGE - PAINTING**

ABHE & SVOBODA, INC.	\$11,014,410.00
M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	\$13,792,158.87
ATSALIS BROTHERS PAINTING CO.	\$14,305,557.04

**#7-DISTRICT 3; CALHOUN - \$14,614,207.00 (580 DAYS)  
PROPOSAL NO: T3069 FPN: 409024 1 52 01  
WIDEN/RESURFACE EXIST LANES**

***\*\*\*Moved to the 9/27/06 Bid Letting\*\*\****

**#8-DISTRICT 3; BAY - \$2,076,766.00 (170 DAYS)  
PROPOSAL NO: T3074 FPN: 413429 1 52 01  
RESURFACING**

***\*\*\*Moved to the 9/27/06 Bid Letting\*\*\****

**#9-DISTRICT 3; BAY - \$4,764,321.00 (180 DAYS)  
PROPOSAL NO: T3077 FPN: 413438 1 52 01  
RESURFACING**

***\*\*\*Moved to the 9/27/06 Bid Letting\*\*\****

**#10-DISTRICT 3; JACKSON - \$5,097,130.00 (215 DAYS)  
PROPOSAL NO: T3080 FPN: 413443 1 52 01  
RESURFACING**

ANDERSON COLUMBIA CO., INC.	\$6,289,999.00
ROBERTS, C.W., CONTRACTING, INC.	\$7,209,735.00

**#11-DISTRICT 3; JEFFERSON - \$7,386,060.00 (155 DAYS)  
PROPOSAL NO: T3081 FPN: 413444 1 52 01  
RESURFACING**

ROBERTS, C.W., CONTRACTING, INC.	\$5,598,008.60
PEAVY & SON CONSTR. CO., INC.	\$5,662,053.00
ANDERSON COLUMBIA CO., INC.	\$5,999,999.99

**#12-DISTRICT 3; SANTA ROSA - \$6,238,648.00 (145 DAYS)  
PROPOSAL NO: T3084 FPN: 413447 1 52 01  
RESURFACING**

***\*\*\*Moved to the 9/27/06 Bid Letting\*\*\****

#13-DISTRICT 3; ESCAMBIA - \$783,748.00 (100 DAYS)  
PROPOSAL NO: T3086 FPN: 414661 1 52 01  
INTERSECTION (MINOR)

PANHANDLE GRADING & PAVING, INC. \$614,698.11  
APAC-SOUTHEAST, INC. \$764,230.30

#14-DISTRICT 4; BROWARD - \$581,188.00 (365 DAYS)  
PROPOSAL NO: T4141 FPN: 421312 1 52 01  
EMERGENCY OPERATIONS

\*\*\*Moved to the 9/13/06 Bid Letting\*\*\*

#15-DISTRICT 4; BROWARD - \$119,910.00 (365 DAYS)  
PROPOSAL NO: T4142 FPN: 421313 1 52 01  
EMERGENCY OPERATIONS

\*\*\*Moved to the 9/13/06 Bid Letting\*\*\*

#16-DISTRICT 4; BROWARD - \$1,800,000.00 (365 DAYS)  
PROPOSAL NO: T4144 FPN: 420526 1 52 03  
EMERGENCY OPERATIONS

\*\*\*Moved to the 9/13/06 Bid Letting\*\*\*

#17-DISTRICT 5; VOLUSIA - \$59,043,558.00 (650 DAYS)  
PROPOSAL NO: T5159 FPN: 408463 1 52 01  
ADD LANES & RECONSTRUCT

**THIS IS AN A+B PROJECT**

APAC-SOUTHEAST, INC. Days= 650  
A= \$58,623,032.54  
B= \$10,075,000.00  
Daily Value= \$15,500.00  
A+B= \$68,698,032.54

HUBBARD CONSTRUCTION CO. Days= 650  
A= \$64,883,581.70  
B= \$10,075,000.00  
Daily Value= \$15,500.00  
A+B= \$74,958,581.70

RANGER CONSTR. INDUSTRIES, INC. Days= 650  
A= \$65,687,647.57  
B= \$10,075,000.00  
Daily Value= \$15,500.00  
A+B= \$75,762,647.57

MIDDLESEX CORPORATION (THE) Days= 650  
A= \$94,794,878.35  
B= \$10,075,000.00  
Daily Value= \$15,500.00  
A+B= \$104,869,878.35

#18-DISTRICT 6; MIAMI-DADE - \$217,690,216.00 (1200 DAYS)  
PROPOSAL NO: T6125 FPN: 249937 6 52 01  
NEW ROAD CONSTRUCTION / INTERMODAL CAPACITY

\*\*\*Moved to the 9/13/06 Bid Letting\*\*\*

#19-DISTRICT 7; HILLSBOROUGH - \$46,833,088.00 (825 DAYS)  
PROPOSAL NO: T7102 FPN: 408460 1 52 01  
INTERCHANGE (MAJOR) MISCELLANEOUS CONSTR.

**THIS IS AN A+B PROJECT**

APAC-SOUTHEAST, INC. Days= 735  
A= \$39,012,792.78  
B= \$2,205,000.00  
Daily Value= \$3,000.00  
A+B= \$41,217,792.78

PCL CIVIL CONSTRUCTORS, INC. Days= 700  
A= \$41,747,683.45  
B= \$2,100,000.00  
Daily Value= \$3,000.00  
A+B= \$43,847,683.45

CHERRY HILL CONSTRUCTION, INC. Days= 825  
A= \$41,722,617.39  
B= \$2,475,000.00  
Daily Value= \$3,000.00  
A+B= \$44,197,617.39

KIEWIT SOUTHERN CO. Days= 825  
A= \$46,769,563.19  
B= \$2,475,000.00  
Daily Value= \$3,000.00  
A+B= \$49,244,563.19

GRANITE CONSTRUCTION COMPANY  
OF CALIFORNIA Days= 825  
A= \$47,518,072.87  
B= \$2,475,000.00  
Daily Value= \$3,000.00  
A+B= \$49,993,072.87

#20-DISTRICT 7; PASCO - \$316,418.00 (75 DAYS)  
PROPOSAL NO: T7115 FPN: 403569 1 52 01  
SIDEWALK

L-J CONSTRCTN CO OF CRL FL \$249,422.25  
PEPPER CONTR. SERVICES, INC. \$515,374.41

**TOTAL BID AMOUNT:**  
**\$ 141,746,477.89**