
 
 
 
#1-DISTRICT 1; CHARLOTTE - $1,810,283.00 (115 DAYS) 
PROPOSAL NO: T1195 FPN: 417129 1 52 01  
RESURFACING 

 
AJAX PAVING INDUSTRIES, INC.  $1,598,726.68 
BETTER ROADS, INC.  $1,599,776.30 

 
 

#2-DISTRICT 1; POLK - $32,028,915.00 (675 DAYS) 
PROPOSAL NO: T1214 FPN: 197705 1 52 01  
ADD LANES & REHABILITATE PVMNT 

 
THIS IS AN A+B PROJECT 

 
***Moved to December 13, 2006*** 

 
 

#3-DISTRICT 1; LEE - $9,816,851.00 (205 DAYS) 
PROPOSAL NO: T1218 FPN: 416519 1 52 01  
RESURFACING 
 

***Moved to January 31, 2007*** 
 
 

 
 
 
 
 
 
 
 
 

#4-DISTRICT 1; MANATEE - $932,859.00 (100 DAYS) 
PROPOSAL NO: T1219 FPN: 417075 1 52 01  
ADD TURN LANE(S) 
 
SEMPER FI DEVELOPERS, LLC $606,733.84 
AJAX PAVING INDUSTRIES, INC.  $810,557.98 
RUSSELL ENGINEERING, INC.  $816,532.35 
CONE & GRAHAM, INC.  $1,032,602.70 
 
 
#5-DISTRICT 2; ALACHUA - $12,539,999.00 (310 DAYS) 
PROPOSAL NO: T2200 FPN: 209737 2 52 01  
RESURFACING 
 
ANDERSON COLUMBIA CO., INC.  $9,113,000.00 
WHITEHURST, V. E. & SONS, INC.  $11,037,540.26 
APAC-SOUTHEAST, INC.  $11,373,271.10 

 
 

#6-DISTRICT 2; COLUMBIA - $8,600,000.00 (150 DAYS) 
PROPOSAL NO: T2201 FPN: 208411 5 52 01  
RESURFACING 
 
ANDERSON COLUMBIA CO.  $7,613,641.00 
APAC-SOUTHEAST, INC.  $9,127,832.18 
 
 
#7-DISTRICT 3; OKALOOSA - $12,290,028.00 (506 DAYS) 
PROPOSAL NO: T3161 FPN: 413449 1 52 01  
RESURFACING 

 
THIS IS AN A+B PROJECT 

 
ROBERTS, C.W., CONTRACTING, INC.  Days= 475 
 A= $12,654,165.52 
 B= $1,187,500.00 
                                                       Daily Value= $2,500.00 
                                                                  A+B= $13,841,665.52 
 
APAC-SOUTHEAST, INC.  Days= 400 
 A= $13,858,815.47 
 B= $1,000,000.00 
                                                       Daily Value= $2,500.00 
                                                                  A+B= $14,858,815.47 
 
ANDERSON COLUMBIA CO., INC.  Days= 480 
 A= $14,948,977.92 
 B= $1,200,000.00 
                                                       Daily Value= $2,500.00 
                                                                  A+B= $16,148,977.92 
 
 
#8-DISTRICT 3; ESCAMBIA - $13,549,468.00 (275 DAYS) 
PROPOSAL NO: T3166 FPN: 415370 1 52 01  
RESURFACING 
 

***Moved to January 31, 2007*** 
 
 

 
 

Florida Transportation Builders' 
Association, Inc. 

 

APPARENT LOW 
BIDDERS' LIST 

 
FROM THE 

DECEMBER 6, 2006 
FDOT BID LETTING 

 
December 6, 2006 

 
TOTAL BID AMOUNT: 

$ 83,284,812.82 



#9-DISTRICT 3; JACKSON - $4,357,648.00 (225 DAYS) 
PROPOSAL NO: T3167 FPN: 415371 1 52 01  
RESURFACING 
 
ANDERSON COLUMBIA CO., INC.  $4,165,211.03 
ROBERTS, C.W., CONTRACTING, INC.  $4,690,950.44 

 
 

#10-DISTRICT 4; BROWARD - $7,243,797.00 (180 DAYS) 
PROPOSAL NO: T4122 FPN: 228189 1 52 01  
RESURFACING 
 
COMMUNITY ASPHALT CORP.  $6,638,000.31 
RANGER CONSTRUCTION – SOUTH  $6,981,569.94 
APAC-SOUTHEAST, INC.  $7,068,446.04 
WEEKLEY ASPHALT PAVING, INC.  $8,057,527.18 

 
 

#11-DISTRICT 4; BROWARD - $20,624,638.00 (420 DAYS) 
PROPOSAL NO: T4130 FPN: 415397 1 52 01  
RESURFACING 
 
COMMUNITY ASPHALT CORP.  $14,112,750.00 
DE MOYA GROUP INC. (THE)  $16,772,600.00 
GENERAL ASPHALT CO., INC.  $18,224,305.00 
APAC-SOUTHEAST, INC.  $20,703,120.00 

 
 

#12-DISTRICT 4; PALM BEACH - $4,399,277.00 (254 DAYS) 
PROPOSAL NO: T4140 FPN: 413799 1 52 01  
RESURFACING 

 
COMMUNITY ASPHALT CORP.  $4,249,170.15 
BERGERON LAND DEV., INC. AND BERGERON  
  SAND & ROCK MINING, INC.  $4,292,053.01 
RUSSELL ENGINEERING, INC.  $4,326,496.79 
RANGER CONSTR. INDUSTRIES, INC. $4,395,414.74 

 
 

#13-DISTRICT 4; BROWARD - $1,630,895.00 (165 DAYS) 
PROPOSAL NO: T4148 FPN: 415272 1 52 01  
ADD TURN LANE(S) 

 
WEEKLEY ASPHALT PAVING, INC. $1,328,604.22 
COMMUNITY ASPHALT CORP. $1,480,593.15 
RANGER CONSTRUCTION – SOUTH $1,611,194.55 
RUSSELL ENGINEERING, INC.  $1,634,996.71 
APAC-SOUTHEAST, INC.  $1,655,990.87 
BERGERON LAND DEV., INC. AND BERGERON  
  SAND & ROCK MINING, INC. $1,773,257.41 
 
 
#14-DISTRICT 4; BROWARD - $200,036.00 (100 DAYS) 
PROPOSAL NO: T4150 FPN: 415551 1 52 01  
SAFETY PROJECT 
 

***No Bids Received*** 
 

 
 
 

#15-DISTRICT 5; LAKE - $454,985.00 (250 DAYS) 
PROPOSAL NO: T5177 FPN: 413996 1 52 01  
MISCELLANEOUS CONSTRUCTION 
 
CEM ENTERPRISES, INC. D/B/A  
  SUNSHINE PAINTING $656,000.00 

 
 

#16-DISTRICT 6; MIAMI-DADE - $5,762,429.00 (210 DAYS) 
PROPOSAL NO: T6101 FPN: 251662 3 52 01  
RIGID PAVEMENT 
 
KIEWIT SOUTHERN CO.  $4,146,520.01 
COMMUNITY ASPHALT CORP.  $5,773,222.39 

 
 

#17-DISTRICT 6; MIAMI-DADE - $7,706,927.00 (450 DAYS) 
PROPOSAL NO: T6107 FPN: 405641 3 52 01  
FLEXIBLE PAVEMENT 
 
COMMUNITY ASPHALT CORP.  $7,682,061.84 
HORIZON CONTRACTORS, INC.  $7,940,582.00 
APAC-SOUTHEAST, INC.  $8,240,576.83 
RUSSELL ENGINEERING, INC.  $8,721,499.64 
WILLIAMS PAVING COMPANY, INC.  $9,133,432.40 
CENTRAL FLORIDA EQUIPMENT  
  RENTAL, INC.  $9,307,559.61 
 
 
#18-DISTRICT 6; MIAMI-DADE - $1,672,000.00 (250 DAYS) 
PROPOSAL NO: T6113 FPN: 417914 1 52 01  
RESURFACING 
 
H & R PAVING, INC.  $1,334,487.60 
H & J ASPHALT, INC. $1,570,158.90 
COMMUNITY ASPHALT CORP. $1,624,027.53 
APAC-SOUTHEAST, INC.  $1,742,635.60 
WEEKLEY ASPHALT PAVING, INC.  $1,748,872.29 
RANGER CONSTRUCTION – SOUTH  $1,782,743.10 
DE MOYA GROUP, INC. $2,174,680.00 

 
 

#19-DISTRICT 6; MONROE - $7,100,000.00 (270 DAYS) 
PROPOSAL NO: T6118 FPN: 412484 1 52 01  
RESURFACING 
 
GENERAL ASPHALT CO., INC. $5,390,482.97 
DE MOYA GROUP, INC. $5,481,205.75 
COMMUNITY ASPHALT CORP.  $5,589,681.85 
RANGER CONSTRUCTION – SOUTH  $6,863,299.34 
H & R PAVING, INC. $6,978,017.23 
ATLANTIC CIVIL, INC.  $7,597,614.14 
 
 
 
 
 
 
 
 
 



#20-DISTRICT 7; PINELLAS - $1,246,674.00 (175 DAYS) 
PROPOSAL NO: T7133 FPN: 416952 1 52 01  
LIGHTING 
 
FLORIDA SAFETY CONTRACTORS, INC.  $807,757.65 
AMERICAN LIGHTING AND  
  SIGNALIZATION, INC.  $877,340.50 
WORLD FIBER TECHNOLOGIES, INC.  $1,053,174.47 
TRAFFIC CONTROL DEVICES, INC.  $1,122,122.00 
HIGHWAY SAFETY DEVICES, INC.  $1,332,752.25 

 
 

#21-DISTRICT 7; PINELLAS - $2,969,365.00 (195 DAYS) 
PROPOSAL NO: T7154 FPN: 408726 1 52 01  
RIGID PAVEMENT REHABILITATION 
 

***Moved to December 13, 2006*** 
 


